
W16ROE-1323-3646

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

1.  The purpose of this amendment is to replace the section 00010, "Schedule Price", see attached page 2 through 8 of this document.

2.  The questions submitted and answers are provided "For Information Only", see page 9.

3.  The bid opening date is change from 15 October 2002 at 11:00AM to 18 October 2002 at 11:00 AM.

4.  All other terms and condition remain unchanged.

5.  All bidders must acknowledged receipt of this amendment by the date specified in the solicitation (or as amended) by one of the following
 methods; in the space provided on the SF 1442, by separate letter, or by telegram, or by signing block 15 below.  FAILURE TO
 ACKNOWLEDGE AMENDMENTS BY THE DATE AND TIME SPECIFIED MAY RESULT IN REJECTION OF YOUR BID IN ACCORDANCE WITH THE
 LATE BID, LATE MODIFICATIONS OF BID OR LATE WITHDRAWAL OF BIDS (FAR 14.304).

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 10

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 11-Oct-2002

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X DACW51-02-B-0001

X 9B. DATED (SEE ITEM 11)
15-Feb-2002

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0007

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

10-Oct-2002

CODE

USA ENGINEER DISTRICT, NEW YORK
ATTN:  CENAN-CT  ROOM 1843
26 FEDERAL PLAZA (DACW51)
NEW YORK NY 10278-0090

DACW51 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:

 



DACW51-02-B-0001 
0007 

Page 2 of 10 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  1 Lump Sum   
 Mobilization and Demobilization                                                    $__________ 

FFP 
PURCHASE REQUEST NUMBER: W16ROE-1323-3646 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  45,000 Cubic 

Yard 
  

 Dredging, Processing, Transportation and                                      $___________ 
FFP 
Placement of Basic Work.  Removal of material except ledge rock lying above the 
plane of minus 15 feet below mean low water plus a 1 foot allowable overdepth 
from the Federal Navigation Channel as shown on the contract drawings, File 
#2284, pages 1-11 and placement of dredged material at an approved/permitted 
upland disposal site furnished by the contractor. 
  

 

   
 $                
 
 NET AMT  
 
    

               
FOB:  Destination 
 
TOTAL BASE BID LINE ITEMS 0001 AND 0002 --------------------------$______________________________ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003  6,980 Cubic 

Yard 
  

OPTION OPTION #1                                                                                     $____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removel of material from 
dredge area 1A except ledge rock lying above the plane of minus 15 feet below 
mean low water plus a 1 foot allowable overdepth from the Federal Navigation 
Channel as shown on the contract drawings, File #2284, pages 1-11 and placement 
of dredged material at an approved/permitted upland disposal site furnished by the 
contractor. 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004  4,325 Cubic 

Yard 
  

OPTION OPTION #2                                                                                     $_____________ 
FFP 
Dredging, Processing, Transportation and Plancement.  Removal of material from 
dredge area 1J except ledge rock lying above the plane of minus 15 feet below 
mean low water plus a 1 foot allowable overdepth from the Federal Navigation 
Channel as shown on the contract drawings, File #2284, pages 1-11 and placement 
of dredged material at an approved/permitted upland disposal site furnished by the 
contractor. 
  

 

   
 $                        
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005  9,710 Cubic 

Yard                 
  

OPTION OPTION #3                                                                                     $___________ 
FFP                                           
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 1M & 1N except ledge rock lying above the plane of minus 15 feet 
below mean low water plus a 1 foot allowable overdepth from the Federal 
Navigation Channel as shown on the contract drawings, File #2284, pages 1-11 and 
placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                  
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006  7,870 Cubic 

Yard 
  

OPTION OPTION #4                                                                                     $_____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge area 1F except ledge rock lying above the plane of minus 15 feet below 
mean low water plus a 1 foot allowable overdepth from the Federal Navigation  
Channel as shown on the contract drawings, File #2284, pages 1-11 and placement 
of dredged material at an approved/permitted upland disposal site furnished by the 
contractor. 
  

 

   
 $                   
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007  15,800 Cubic 

Yard 
  

OPTION OPTION #5                                                                                     $_____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 1D & 2A except ledge rock lying above the plane of minus 15 feet 
below mean low water plus a 1 foot allowable overdepth from the Federal 
Navigation Channel as shown on the contract drawings, File #2284, pages 1-11 and 
placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008  23,120 Cubic 

Yard 
  

OPTION OPTION #6                                                                                     $____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 1E, 2B & 2C except ledge rock lying above the plane of minus 15 feet 
below mean low water plus a 1 foot allowable overdepth from the Federal 
Navigation Channel as shown ont he contract drawings, File #2284, pages 1-11 and 
placement of dreged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                   
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009  20,250 Cubic 

Yard 
  

OPTION OPTION #7                                                                                     $____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 2D, 2E & 2G except ledge rock lying above the plane of minus 15 
feet below mean low water plus a 1 foot allwable overdepth from the Federal 
Navigation Channel as shown on the contract drawings, File #2284, pages 1-11 and 
placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010  22,820 Cubic 

Yard 
  

OPTION OPTION #8                                                                                     $_____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 2F, 3A & 4E except ledge rock lying above the plane of minus 15 feet 
below mean low water plus a 1 foot allwable overdepth from the Federal 
Navigation Channel as shown on the contract drawings, File #2284, pages 1-11 and 
placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0011  22,250 Cubic 

Yard 
  

OPTION OPTION #9                                                                                     $_____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 4A, 4B, 4C & 4D except ledge rock lying above the plane of minus 
15 feet below mean low water plus a 1 foot allowable overdepth from the Federal 
Nabigation Channel as shown on the contract drawings, File ##2284, pages 1-11 
and placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0012  22,220 Cubic 

Yard 
  

OPTION OPTION #10                                                                                   $____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 3B, 3C & 3d except ledge rock lying above the plane of minus 15 feet 
below mean low water plus a 1 foot allowable overdepth from the Federal 
Navigation Channel as shown on the contract drawings, File #2284, pages 1-11 and 
placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                    
 
 NET AMT  
 
    

               
FOB:  Destination 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0013  29,970 Cubic 

Yard 
  

OPTION OPTION #11                                                                                   $_____________ 
FFP 
Dredging, Processing, Transportation and Placement.  Removal of material from 
dredge areas 3E, 3F & 3G except ledge rock lying above the plane of minus 15 feet 
below mean low water plus a 1 foot allowable overdepth from the Federal 
Navigation Channel as shown on the contract drawings, File #2284, pages 1-11 and 
placement of dredged material at an approved/permitted upland disposal site 
furnished by the contractor. 
  

 

   
 $                     
 
 NET AMT  
 
    

               
FOB:  Destination 
 
TOTAL OPTIONS LINE ITEMS 0003 THROUGH 0013 -------------------------$____________________________ 
 
 
 
TOTAL BASE BID AND OPTIONS LINE ITEMS 0001 THROUGH 0013 -----$____________________________ 
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Subject:    Projects DACW51-02-B-0001, Maintenance Dredging and Disposition of Dredged Material From 

Flushing Bay and Creek, Federal Navigation Channel  
 
Dear prospective bidder: 
 
Concerns have been expressed about the Step Two solicitation documents for the projects referenced above.  The 
following has been prepared in response to the concerns.    
 
Issue one:  The time for performance has not been noted, i.e. expected time of year, etc.   
 
Response:  The step one correspondence dated July 18, 2002 required that the contractor confirm his availability for 
January to February 2003.  Acceptable Offerors have committed to provide dredge plant, transportation, processing 
and disposal for the project schedule of January to February 2003 in their amended proposals.  They have been 
deemed acceptable based on this commitment.       
 
Issue two:   Due to the performance of concurrent dredging projects, the use of the same upland facility does not 
appear feasible.  Can a new permitted disposal facility be introduced for consideration if there is a schedule conflict? 
 
Response:  The project managers were consulted for the two projects that were referenced in the letter as possibly 
interfering with the performance of the above referenced projects.  One will be done before the subject projects start, 
and the other will start soon and run for several months.  This second project, Port Jersey, may overlap with the 
above referenced projects or may be done before the above projects begin.  The disposal facility stated in a letter 
referencing the above referenced projects that they are capable of processing up to 15,000 cubic yards per day from 
multiple projects.  Each of the above referenced projects should produce an average of 4,000 cubic yards per day, 
significantly less than the total capacity.   
 
Any request to introduce a new disposal facility is premature.  For the above stated reasons, there does not seem to 
be a conflict.  There is some flexibility in the schedules of the dredging of Flushing Bay, Arthur Kill and Port Jersey 
projects around the OENJ schedule, that can be evaluated before the need for a new disposal facility is considered.  
Changing facilities would cause significant delays in obtaining and reviewing the permits for the new facility.  We 
have already invested time in the review of the disposal facility proposed in the Offeror’s technical proposal and 
would not consider duplicating this effort and enduring a delay unless absolutely necessary.    
 
If the use of the proposed upland facility is not feasible at the time that the work is to proceed, then a request to 
change disposal facility can be made and the contract price re -negotiated, if necessary.   
 
Issue three : The sampling and testing prior to award is an extreme hardship.  If the sample results should fail in that 
the material cannot be disposed of expeditiously, the contractor will be faced with unnecessary claims, delay and 
even cancellation.   
 
Response:  The 70 day period of time to sample and obtain a permit for the disposal facility following the notice of 
being the low bidder is to provide a reasonable timefra me for the expected schedule of work.  If the Offeror cannot 
sample and obtain permits for the disposal facility in what is considered to be a reasonable time frame due to 
inefficiencies in his process, then USACE has the right not to award the contract.   
 
If, on the other hand, the apparent low bidder cannot obtain permits in that time frame because sampling results 
indicate that the material exceeds the allowable limits for their chosen site, we will consider allowing an additional 
30 days to arrange for an alternative site.     
 
Issue 4:  Item # 11, Option #9 of the Flushing Bay and Creek bid schedule, section 00010 shows only 1 cubic yard.   
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Response:  Item number 11, option 9 for the Flushing Bay and Creek contract bid schedule should show a quantity 
of 20,250 cubic yards.   
 
Issue 5:  In the event that the sediment is found to be unsuitable for disposal at the Offeror’s approved disposal 
facility and the Offeror is ineligible for award, will the Offeror be reimbursed for expenses incurred during the 
sampling and testing program?  
 
Response:  No.  The sampling and testing is considered an acceptable business risk.   
 
 
 
 
(End of Summary of Changes)  
 


